STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 11/ 06/ 01 I N SANTA CRUZ COUNTY NEAR 11/07/01
CONTRACT NUMBER 05-474704 WATSONVI LLE FROM Al RPORT BCOULEVARD CONTRACT CCDE 'B '
LOCATI ON 05-SCR-1-R3.2/R5.0 OVERCROSSI NG TO 1.3 KM NORTH OF 39 CONTRACT | TEMS
BUENA VI STA DRI VE UNDERCROSSI NG
CONSTRUCT MEDI AN BARRI ER FEDERAL Al D ACST-PO001-(475)E

PHG P001- (475) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

PROPCSALS | SSUED 8 FUND TOTAL HB1 1, 270, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF BI DDERS 3 ENG NEERS EST 1, 050, 000. 00 AMOUNT OVER 143, 725. 00 PERCENT OVER EST 13. 69
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,193, 725.00 1 PAVEX CONSTRUCTI ON DI VI SI ON 650 482-4000
00000022
330 BLOMQUI ST STREET FAX 650 482-4136
REDWOOD CI TY CA 94063
2 1, 267, 446. 00 3 M BUMGARNER | NC 925 373-1986
00529261
1175 GREENVI LLE RD FAX 925 373-1890
LI VERMORE CA 94550
3 1, 336, 358. 00 2 CORAL CORPORATI ON CF OREGON 503 682-2252
00332441
P O BOX 347 FAX 503 682-0110

W LSONVI LLE OR 97070



05- 474704 Bl D245

05-SCR-1-R3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/06/01 11/07/01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ABSL GRI NDI NG AND EXCAVATI ON ( PARTI AL)
SAN CARLCS CA
ACACI A LANDSCAPI NG ERCSI ON CONTROL
SANTA BARBARA CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
MB I THRI E BEAM AND METAL BEAM GUARD RAI L
LI VERVORE CA
M G T TRUCKI NG TRUCKI NG ( PARTI AL)
SALI NAS CA
SPIRIT ROAD O LS PAI NT BI NDER
SAN JOSE CA
STATEW DE SAFETY AND SI GNS SI GNS AND CONSTRUCTI ON AREA SI GNS

Pl SMO BEACH CA



05- 474704 Bl D245

05-SCR-1-R3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/06/01 11/07/01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACACI A LANDSCAPI NG AND ERCSI ON CONTROL | NC SEEDI NG
SANTA BARBARA CA
APCO PLACE ASPHALT CONCRETE DI KE
GOSHEN CA
CENTRAL STRI PI NG SERVI CE | NC STRI PI NG ( PORTI ON)
RANCHO CORCDVA CA
GRANI TE ROCK GRADI NG AND PAVI NG ( PORTI ON)
AROVAS CA
K R C SAFETY COVPANY SI GNS
VI SALI A CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACACI A LANDSCAPI NG | TEM5S 19 AND 20 ( PARTI AL)

604 S SAN MARCCS ROAD

SANTA BARBARA CA 93111

CENTRAL STRI PI NG SERVI CE | TEMS 4, 38 AND 39 (PARTIAL)
3489 LUYUNG DRI VE

RANCHO CORDOVA CA 95742

GRANI TE ROCK I TEMS 4, 6, 10, 16 THRU 18, 21 THRU 24 AND 27 ( PARTI AL)
P O BOX 699

AROVAS CA 95004

K R C SAFETY I TEMS 3 THRU 5 (PARTI AL)

6084 W HURLEY
VI SALIA CA 93291



05- 474704 Bl D245

05- SCR- 1- R3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 06/ 01 11/ 07/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 75, 000. 00* 75, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 88, 000. 00* 88, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 20, 000. 00* 20, 000. 00
6 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2, 850 45. 00 128, 250. 00
7 (S) 022683 TEMPORARY CRASH CUSHI ON ( ADI EM) EA 2 14, 000. 00 28, 000. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 920 26. 00 23, 920. 00
9 150742 REMOVE ROADSI DE SI GN EA 1 100. 00 100. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 3, 000 20. 00 60, 000. 00
11 151226 SALVAGE GRATE EA 36 160. 00 5, 760. 00
12 151568 RECONSTRUCT THRI E BEAM BARRI ER M 60 46. 00 2, 760. 00
13 152320 RESET ROADSI DE S| GN EA 5 200. 00 1, 000. 00
14 156576 REMOVE METAL RAI LI NG M 50 61. 00 3, 050. 00
15 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 1 1, 200. 00 1, 200. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 350 172. 00 60, 200. 00
18 190134 ROADWAY EXCAVATI ON ( GORE REMOVAL) VB 270 77.00 20, 790. 00
19 (S) 200121 CULTI VATE (SO L AMENDVENT) HA 6 3, 500. 00 21, 000. 00
20 (S) 203012 EROSI ON CONTROL (DRI LL SEED) HA 6 10, 000. 00 60, 000. 00
21 260201 CLASS 2 AGGREGATE BASE VB 530 80. 00 42, 400. 00
22 390103 ASPHALT CONCRETE ( TYPE B) TONN 1, 100 60. 00 66, 000. 00
23 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 550 20. 00 11, 000. 00
AREA)
24 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1, 200 2.10 2,520. 00
25 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 340 2.10 2, 814. 00
26 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 580 2.10 1,218. 00
27 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 20 850. 00 17, 000. 00
28 566011 ROADSI DE SI GN - ONE POST EA 2 325. 00 650. 00
29 568023 | NSTALL ROADSI DE SI GN EA 2 1, 500. 00 3, 000. 00
(LAM NATED WOOD BOX POST)
30 (S) 750050 I NLET GRATE EA 36 230. 00 8, 280. 00
31 810111 SURVEY MONUMENT ( TYPE A) EA 7 350. 00 2, 450. 00
32 820132 OBJECT MARKER ( TYPE L) EA 3 51.00 153. 00
33 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 370 45. 00 61, 650. 00
34 839302 SINGLE THRI E BEAM BARRI ER (WOOD POST) M 5, 790 53. 00 306, 870. 00
35 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 1, 800. 00 12, 600. 00



05- 474704 Bl D245

05- SCR- 1- R3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 06/ 01 11/ 07/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 8 500. 00 4, 000. 00
37 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 1 3, 700. 00 3, 700. 00
38 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 9, 870 1. 00 9, 870. 00
( SPRAYABLE)
39 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 880 4.00 3, 520. 00



05- 474704 Bl D245

05- SCR- 1- R3 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
11/ 06/ 01 11/07/01
R S RCPEPERERERE EREEE R TP e P e T EE PO PEPEPEPEPEE
| TEM SECOND | THI RD
| BI D AMOUNT | BI D AMOUNT
R e R e
1] 4, 400. 00* 4400. 00| 4,560. 00* 4560. 00
2 | 70, 000. 00* 70000. 00| 50, 000. 00* 50000. 00
3 | 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00
4 | 68, 000. 00* 68000. 00| 140, 000. 00* 140000. 00
5 | 22, 000. 00* 22000. 00| 12, 000. 00* 12000. 00
6 | 44. 00 125400. 00| 44. 00 125400. 00
7| 7, 000. 00 14000. 00| 13, 500. 00 27000. 00
8 | 11. 40 10488. 00| 12.00 11040. 00
9 | 110. 00 110. 00| 100. 00 100. 00
10 | 7.70 23100. 00| 7.50 22500. 00
11 | 50. 00 1800. 00| 75. 00 2700. 00
12 | 40. 00 2400. 00| 44.00 2640. 00
13 | 150. 00 750. 00| 125. 00 625. 00
14 | 45.00 2250. 00| 80. 00 4000. 00
15 | 1, 100. 00 1100. 00| 500. 00 500. 00
16 | 15, 000. 00* 15000. 00| 15, 000. 00* 15000. 00
17 | 330. 00 115500. 00| 330. 00 115500. 00
18 | 220. 00 59400. 00| 220. 00 59400. 00
19 | 6, 000. 00 36000. 00| 4, 400. 00 26400. 00
20 | 8, 700. 00 52200. 00| 8, 800. 00 52800. 00
21 | 97. 00 51410. 00| 96. 00 50880. 00
22 | 98. 00 107800. 00| 105. 00 115500. 00
23 | 64. 00 35200. 00| 65. 00 35750. 00
24 | 2.30 2760. 00| 3.00 3600. 00
25 | 2.30 3082. 00| 3.00 4020. 00
26 | 2.50 1450. 00| 3.00 1740. 00
27 | 220. 00 4400. 00| 250. 00 5000. 00
28 | 200. 00 400. 00| 200. 00 400. 00
29 | 1, 700. 00 3400. 00| 750. 00 1500. 00
30 | 180. 00 6480. 00| 400. 00 14400. 00
31 | 330. 00 2310. 00| 100. 00 700. 00
32 | 50. 00 150. 00| 60. 00 180. 00
33 | 45.00 61650. 00| 48.00 65760. 00
34 | 56. 00 324240. 00| 56. 00 324240. 00
35 | 1, 900. 00 13300. 00| 2, 000. 00 14000. 00
36 | 600. 00 4800. 00| 500. 00 4000. 00
37 | 4,300. 00 4300. 00| 5,975. 00 5975. 00
38 | .80 7896. 00| . 80 7896. 00
39 | 4.00 3520. 00| 4.15 3652. 00

Tor 1, 267, 446. 00 1, 336, 358. 00



